	DIRECTORATE OF PUBLIC WORKS
ENGINEERING DIVISION
FORT MOORE, GEORGIA 
	Project #: N/A




Addendum to:
STATEMENT OF WORK

1. General Information

a. Project Title:

i. Replace Vehicle Scales, vicinity Hazardous Cargo Apron and Freedom Hall, LAAF

b. Addendum Information:

i. SOW originally calls out for Hazardous Cargo Apron scale to be completed before the Freedom Hall scale. This has been switched by the customers to now have the Freedom Hall scales completed prior to the Hazardous Cargo Apron scales. Requirement still remains that only one scale can be taken offline at a time.
ii. Information was requested during job walk meeting regarding the power needs for the scales. 
1. Existing power to each respective scale house is more than adequate for the new scales (wall outlet connection, 110v). The intent of the SOW remains that installed scales are complete, validated, and usable.
2. Manufacturer: Tufner Weighing Systems
Kyle Schaffer Director of Sales
TUFNER WEIGHING & AUTOMATION SYSTEMS 
Advanced Manufacturing & Innovation Facilities
1800-1900 North Collins Freeway
Howe, TX 75459 USA
www.tufner.com

iii. Review of SOW sent out had an error in paragraph 2.a.i.1 indicating the scales would be “installed by others”. Contractors are to ignore this note is paragraph 2.a.i.1; SOW is to install the modular vehicle scale system provided by the Government.
iv. Joint inventory with Contractor and DPW of the Government furnished equipment. Government will address any shortages identified during inventory required for installation. 
v. Unforeseen airfield operation events may cause the project to be delayed. Forecasted events that may impact the contractor will be communicated in advance. Neither of these events shall justify a REA or MOD if the event is less than five (5) consecutive business days. 
vi. 
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