
BID SCHEDULE INSTRUCTIONS 

PROJECT: NP SER PMS FY18(1) 

BIDDERS PLEASE NOTE: Before preparing the bid, carefully read the Instructions to Bidders. 
 While preparing the bid, comply with the following: 

COMPLETING THE BID SCHEDULE 

Complete the Bid Schedule(s) by handwriting in ink or typing.  Specify a Unit Bid Price, in figures with 
cents to only two decimal places, for each pay item in the Unit Bid Price column for which a quantity is 
given.  Do not enter or tender a Unit Bid Price for any pay item for which no estimated quantity appears 
in the Bid Schedule.  Determine the products of the respective unit prices and quantities, and show them, 
in figures, in the Amount Bid column.  If a Unit Bid Price and Amount Bid have been inserted by the 
Government for a pay item, do not change the Unit Bid Price and Amount Bid for the pay item.  
Determine the Bid Total for each specific individual Schedule of Work by adding the amounts of the 
listed items, and show in the block provided for that individual Schedule of Work.  In case of 
multiplication errors, the Amount Bid for the item will be based on the Unit Bid Price. 

To be eligible for award, bidders must submit prices for each pay item. 

Review Subsection 109.05 of the FP (standard specifications book) regarding scope of payment for direct 
and indirect payment work. 

Fill in the Bid Total(s) for each individual Schedule of Work as directed on the Bid Summary page.  Fill 
in the Evaluation Total Price of Project in the space provided on the Bid Summary page.

The amount in Block 17 of the SF-1442 should be completed as follows: 
Schedule A - $ . 
Schedule B - $ . 
Schedule C - $ . 
Schedule D - $ . 
Schedule E - $ . 
Schedule F - $ . 
Schedule G - $ . 
Schedule H - $ . 
Schedule I - $ . 
Schedule J - $ . 

SCHEDULES OF WORK 

The Bid Schedule is comprised of the following separate schedules and options of work: 

Schedule A (Base Contract) - Pages B-1 thru B-2 
Schedule B (Government Option 1) - Pages B-3 thru B-4 
Schedule C (Government Option 2) - Pages B-5 thru B-6 
Schedule D (Government Option 3)  - Pages B-7 thru B-8 
Schedule E (Government Option 4) - Pages B-9 thru B-10 
Schedule F (Government Option 5) - Page B-11 
Schedule G (Government Option 6) - Page B-12 
Schedule H (Government Option 7)  - Page B-13 
Schedule I (Government Option 8) - Page B-14
Schedule J (Government Option 9) - Page B-15 



The Government will award the project as a Base Contract (Schedule A) with the option to award 
Schedules B, C, D, E, F, G, H, I, and J (Government Options 1, 2, 3, 4, 5, 6, 7, 8, and 9); see FAR 
Clause 52.217-5. 

The purpose of the multiple schedules and options is to give the Government maximum flexibility in
completing the project in a timely manner and at a cost-effective price, by proper utilization of 
programmed funds and upon receipt of any additional funds required to award the contract. If complete 
funding is in place at the time of award of Schedule A (Base Contract), the Government may award 
Schedules B, C, D, E, F, G, H, I, or J (Government Options 1, 2, 3, 4, 5, 6, 7, 8, or 9) at that time.  If
additional funding is required for the award of Schedules B, C, D, E, F, G, H, I or J (Government 
Options 1, 2, 3, 4, 5, 6, 7, 8, or 9), and is received after the award of Schedule A (Base Contract), 
the Government has the right to exercise Schedules B, C, D, E, F, G, H, I, and J (Government 
Options 1, 2, 3, 4, 5, 6, 7, 8, and 9) at the unit prices bid no later than the completion date of 
Schedule A. 

Schedule B (Government Option 1):  No later than the contract completion date for Schedule A 
(Base Contract).

Schedule C (Government Option 2):  No later than the contract completion date for Schedule B 
(Government Option 1).  

Schedule D (Government Option 3):  No later than the contract completion date for Schedule C 
(Government Option 2). 

Schedule E (Government Option 4):  No later than the contract completion date for Schedule D 
(Government Option 3). 

Schedule F (Government Option 5):  No later than the contract completion date for Schedule E 
(Government Option 4). 

Schedule G (Government Option 6):  No later than the contract completion date for Schedule F 
(Government Option 5). 

Schedule H (Government Option 7):  No later than the contract completion date for Schedule G 
(Government Option 6). 

Schedule I (Government Option 8):  No later than the contract completion date for Schedule H 
(Government Option 7). 

Schedule J (Government Option 9):  No later than the contract completion date for Schedule I 
(Government Option 8). 

COMPLETION OF WORK 

The Government has estimated the number of calendar days necessary to complete all contract work from 
the effective date of the Notice to Proceed to contract completion for the various contract award 
scenarios.  The maximum number of calendar days allowed (i.e., the contact performance period) is 
shown in Block 11 of the SF-1442 and described below. 

If the Government awards the contract as Schedules A + B + C + D + E + F + G + H + I + J, the
performance period to complete all contract work will be 235 calendar days.

If the Government awards the contract as Schedule A only, the performance period to complete all 



Schedule A work will be 120 calendar days and will start on the effective date of Schedule A’s Notice to 
Proceed.

If Schedule B (Government Option 1) is exercised after the award of the original contract, the
performance period to complete all Schedule B work will be 25 calendar days and will start on the 
effective date of Schedule B’s Notice to Proceed.

If Schedule C (Government Option 2) is exercised after the award of the original contract, the
performance period to complete all Schedule C work will be 45 calendar days and will start on the 
effective date of Schedule C’s Notice to Proceed.

If Schedule D (Government Option 3) is exercised after the award of the original contract, the
performance period to complete all Schedule D work will be 35 calendar days and will start on the 
effective date of Schedule D’s Notice to Proceed. 

If Schedule E (Government Option 4) is exercised after the award of the original contract, the
performance period to complete all Schedule E work will be 25 calendar days and will start on the 
effective date of Schedule E’s Notice to Proceed. 

If Schedule F (Government Option 5) is exercised after the award of the original contract, the
performance period to complete all Schedule F work will be 55 calendar days and will start on the 
effective date of Schedule F’s Notice to Proceed. 

If Schedule G (Government Option 6) is exercised after the award of the original contract, the
performance period to complete all Schedule G work will be 20 calendar days and will start on the 
effective date of Schedule G’s Notice to Proceed. 

If Schedule H (Government Option 7) is exercised after the award of the original contract, the
performance period to complete all Schedule H work will be 35 calendar days and will start on the 
effective date of Schedule H’s Notice to Proceed. 

If Schedule I (Government Option 8) is exercised after the award of the original contract, the
performance period to complete all Schedule I work will be 30 calendar days and will start on the 
effective date of Schedule I’s Notice to Proceed. 

If Schedule J (Government Option 9) is exercised after the award of the original contract, the
performance period to complete all Schedule J work will be 20 calendar days and will start on the 
effective date of Schedule J’s Notice to Proceed. 

If the contract is awarded, or any individual schedule of work is exercised, such that the work 
cannot be completed by the Friday before Memorial Day stated in Subsection 108.01 of the Special 
Contract Requirements, the Contractor will be required to complete the work after Labor Day when the 
restriction period ends.

In developing a construction schedule to determine the number of calendar days, the Government 
considered and included the work limitations shown in Sections 108 and 156 of the FP and Special 
Contract Requirements (SCR’s).  Specific work limitations may be (but are not limited to): National legal 
holidays, weekends, rush hours, night work, specified no work periods, work or traffic control phasing, 
etc.  The Government also considered those work items that are weather sensitive and when those work 
items will be performed.  Specific work items are (but not limited to): those that require a minimum 
ambient air temperature (asphalt paving and surface treatment, pavement striping, stone masonry, etc); 
those that require maintaining a minimum surface temperature (concrete pavement, structural concrete, 
painting, etc); and those that have specific planting seasons (turf establishment, sod, trees, plants, etc).  



The Government also considered time required for preparing material and drawing submittals, and the 
allowable Government review times for those submittals (Subsection 104.03 of the FP and SCR’s).   

Bidders are to assume that the award of the contract and approval of the Contractor’s 
Performance and Payment Bonds (see Block 12a of the SF-1442 and FAR Clause 52.228-15) may 
result in the start of construction activities to be no earlier than January 2019.  See Subsection 
108.01 of the SCR’s for additional details. 

BASIS FOR AWARD 

The contract will be awarded to the responsive, responsible bidder with the lowest Evaluation Total 
Price of Project, which is defined as: 

Schedule A (Base Contract) Bid Total +
Schedule B (Government Option 1) Bid Total +
Schedule C (Government Option 2) Bid Total +
Schedule D (Government Option 3) Bid Total + 
Schedule E (Government Option 4) Bid Total + 
Schedule F (Government Option 5) Bid Total + 
Schedule G (Government Option 6) Bid Total + 
Schedule H (Government Option 7) Bid Total + 
Schedule I (Government Option 8) Bid Total + 
Schedule J (Government Option 9) Bid Total.


